ATTACHMENT A

DBOM PROPOSER SCORING AND RANKING

PROPOSAL EVALUATION

Proposer's Name	Experience/ References 20 points	Organization/ Qualifications 20 Points	Project Approach 30 Points	Safety Record 5 Points	Financial Strength 5 Points	Local Pasadena Business 5 Points	Small or Micro-Business 5 Points	Price Proposal 10 Points	Total Score (Max Score = 100 Points)
Clean Energy, a California Corporation	16.8	18.3	26.5	4.9	5	0	0	10	81.4
Messer LLC	18	18.3	22.5	4	5	0	0	2.2	70.0
Linde Inc.	14.3	14.5	18.8	5	5	0	0	1.3	58.9
Avina Clean Hydrogen Inc.	10.5	12.5	20.5	5	5	0	0	0.5	54.0

INTERVIEW EVALUATION

Proposer's Name	Total Score (Max Score = 50 Points)
Clean Energy, a California corporation	46.3
Messer LLC	38.5
Linde Inc.	34.5
Avina Clean Hydrogen Inc.	12.5

FINAL EVALUATION

Proposer's Name	Proposal Evaluation (Max Score = 100 Points)	Interview (Max Score = 50 Points)	Total Score (Max Score = 150 Points)
Clean Energy, a California Corporation	81.4	46.3	127.7
Messer LLC	70.0	38.5	108.5
Linde Inc.	58.9	34.5	93.4
Avina Clean Hydrogen Inc.	54.0	12.5	66.5

ATTACHMENT B

Clean Energy Fuels Corp. Scope and Price Summary

HYDROGEN FUELING STATION

Phase I advances design and preconstruction under the current request. Phase II includes the remaining construction and initial operating work and requires separate City Council authorization.

PHASE SCOPE AND AUTHORIZATION

Component	Phase I	Phase II	Total	Funding
Design-Build	$6,258,882	$14,098,684	$20,357,566	
10% Contingency	$625,888	$1,409,869	$2,035,757	
Capital Subtotal	**$6,884,770**	**$15,508,553**	**$22,393,323**	**Existing CIP 75133 appropriations and Measure R**
3-year O&M	-	$934,000	$934,000	DOT operating budget
1-year Hydrogen Commodity Allowance	-	$1,971,000	$1,971,000	DOT operating budget
Total Clean Energy Fuels Corp. Authorization	**$6,884,770**	**$18,413,553**	**$25,298,323**	

TOTAL COST BUILD-UP

COST COMPONENT	AMOUNT
Design-Build (including insurance, bonds, general conditions & requirements, OH&P, HSP)	$18,194,110
LH2 offload pump	$911,588
Boil-off gas recovery	$1,251,868
Design-build subtotal	**$20,357,566**
10% design-build contingency	$2,035,757
Three-year fueling-equipment O&M	$934,000
One-year hydrogen commodity allowance	$1,971,000
Potential total contract authorization	**$25,298,323**

ATTACHMENT C

PROCUREMENT OVERSIGHT COMMITTEE MEMBERS

- **Alexander Souto**, Deputy City Manager, City Manager's Office
- **Joaquin Siques**, Director, Department of Transportation
- **Armine Trashian**, Controller, Finance Department
- **Erika Alvarez**, Purchasing Administrator, Finance Department
- **Caroline Monroy**, Deputy City Attorney, City Attorney